STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 18
NUMBER CF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

09/ 18/ 01
06- 398004

06- FRE-41-R3. 0/ R5. 5

Bl D

SUMMARY

I N FRESNO COUNTY AND EASTON FROM
0.1 KM NORTH OF HARLAN AVENUE

TO 0.9 KM SQUTH OF ELKHORN AVENUE

PAVEMENT REHABI LI TATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA22 900, 000
ENG NEERS EST 770, 850. 00
RAS
Bl D TOTAL BI DDER | D
511, 738. 00 3
567, 805. 00 1
667, 485. 00 2
727,182.00 4

7.0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 259, 112. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 19/ 01
CONTRACT CCDE 'D '
21 CONTRACT | TEMS

FEDERAL AID NH- P041-(093)E

25

PERCENT UNDER EST 33. 61

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
LEES PAVI NG I NC

1212 N PLAZA DRI VE
VI SALI A CA 93291
W JAXON BAKER | NC

P O BOX 994248

REDDI NG CA 96099- 4248

EMVETTS EXCAVATI ON GRADI NG AND
PAVI NG

1477 MENLO

CLOVIS CA 93611

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

559 651- 1337
00282929
559 651-2335

530 241-1086
00471473
530 243-0787

559 299- 1256
00579845
559 299-0381



06- 398004 Bl D245

06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 18/ 01 09/19/01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 HUNSAKER SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS
FRESNO CA
P C N CONSTRUCTI ON | NC METAL BEAM GUARD RAI LI NG
BYRON CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG

BALDW N PARK CA



06- 398004 Bl D245
06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 18/ 01 09/19/01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK CRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY TRAFFI C CONTROL AND SI GNS
VI SALI A CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI L
BRYON CA
WORKS STRI PI NG AND MARKI NG STRI PI NG
BALDW N PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY I TEMS 13 THRU 15 ( PORTI ON)
LI NCOLN CA
P C N CONSTRUCTI ON I TEMS 6, 7 AND 19
BYRON CA
WORKS STRI PI NG AND MARKI NG SERVI CE I TEM5 20 AND 21
BALDW N PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY I TEMS 13 THRU 15 ( PARTI AL)

CONTI NUED

LI NCOLN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

ON NEXT PAGE

ITEM5S 6, 7 AND 19



06- 398004
06- FRE-41-R
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CLAY M RANDA TRUCKI NG
FRESNO CA

H AND K CUTTI NG

CLOVIS CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

LI NEAR OPTI ONS

MENLO PARK CA

I TEMS 10 THRU 12 ( PARTI AL)
I TEM 11 ( PARTI AL)
I TEVS 1 AND 2 (PARTIAL)

I TEM5S 20 AND 21



06- 398004 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 18/ 01 09/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 800. 00* 14, 800. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 390 2.00 2, 780. 00
5 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 11 200. 00 2, 200. 00
6 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 48 26. 00 1, 248. 00
7 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 31 84. 00 2, 604. 00
(WOOD POST)
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 240 15. 00 3, 600. 00
9 190185 SHOULDER BACKI NG STA 82 106. 00 8, 692. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 310 50. 00 15, 500. 00
11 390095 REPLACE ASPHALT CONCRETE SURFACI NG Vel 330 200. 00 66, 000. 00
12 390155 ASPHALT CONCRETE ( TYPE A) TONN 8, 900 40. 00 356, 000. 00
13 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 61 57.00 3,477.00
AREA)
14 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 320 3.50 4, 620. 00
15 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 4.00 152. 00
16 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 35 1. 00 35. 00
17 510526 M NOR CONCRETE ( BACKFI LL) VB 3 500. 00 1, 500. 00
18 705045 600 MV STEEL FLARED END SECTI ON EA 2 210. 00 420. 00
19 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 500. 00 10, 000. 00
20 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 12, 300 .70 8, 610. 00
( SPRAYABLE)
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 300 5. 00 1, 500. 00

TOTAL 511, 738. 00



©CoO~NOUIA WNPE

06- 398004 Bl D245
06- FRE- 41- R SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 18/ 01 09/ 19/ 01
-------------------------------------------------------------- [ =cem e | TEM SECOND
THI RD | FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________I_______________________________
3, 000. 00* 3000. 00| 2, 700. 00* 2700. 00| 75, 000. 00* 75000. 00
29, 000. 00* 29000. 00| 85, 500. 00* 85500. 00| 58, 000. 00* 58000. 00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 13, 000. 00* 13000. 00
4.50 6255. 00| 6. 00 8340. 00| 6. 00 8340. 00
264. 00 2904. 00| 250. 00 2750. 00| 500. 00 5500. 00
25. 00 1200. 00| 24.00 1152. 00| 32.00 1536. 00
82. 00 2542. 00| 77.00 2387. 00| 125. 00 3875. 00
30. 00 7200. 00| 16. 00 3840. 00| 30. 00 7200. 00
150. 00 12300. 00| 160. 00 13120. 00| 150. 00 12300. 00
31. 00 9610. 00| 24.00 7440. 00| 36. 00 11160. 00
180. 00 59400. 00| 175. 00 57750. 00| 250. 00 82500. 00
44. 50 396050. 00| 50. 00 445000. 00| 46. 00 409400. 00
100. 00 6100. 00| 65. 00 3965. 00| 86. 00 5246. 00
3.00 3960. 00| 4.50 5940. 00| 5. 00 6600. 00
3.00 114. 00| 4.50 171. 00| 5. 00 190. 00
1.00 35. 00| 1.00 35. 00| 1.00 35. 00
925. 00 2775. 00| 1, 000. 00 3000. 00| 800. 00 2400. 00
525. 00 1050. 00| 550. 00 1100. 00| 1, 300. 00 2600. 00
2, 300. 00 9200. 00| 2,275.00 9100. 00| 2, 200. 00 8800. 00
70 8610. 00| 65 7995. 00| 1. 00 12300. 00
5. 00 1500. 00 4.00 1200. 00| 4.00 1200. 00
567, 805. 00 667, 485. 00 727, 182. 00



